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      Request for Proposal 

      School Facilities Needs Analysis 

 

I.  Purpose 

The Fontana Unified School District is seeking assistance in preparing an updated School Facilities 
Needs Analysis for 2010 as required by SB‐50 for the collection of alternative fees.   

II.  Background 

The Fontana Unified School District serves roughly 41,000 K‐12 students at 43 school sites.  The 
District currently operates four comprehensive high schools and two continuation high schools.  The 
District’s fifth comprehensive high school, Jurupa Hills High School, is currently under construction 
and is scheduled to open for the 2010‐2011 school year.  The current Level II fee charged on new 
residential construction within the District is $5.01 per square foot. 

III.  Services to be Provided 

• Prepare a School Facilities Needs Analysis (SFNA) per the requirements in SB‐50 to establish 
and justify an updated level II developer fee for 2010. 

• Respond to any comments received by the District from outside agencies and/or 
organizations regarding the updated developer fees 

• If necessary, assist the District in any challenges to the study from outside agencies and/or 
organizations 

 

IV.  Project Timeline 

Work on should begin no later than February 22, 2010.  A Draft version of the SFNA is to be 
completed and available for District review no later than April 23, 2010.  The District must receive 
the final version of the SFNA no later than Friday, May 14, 2010.  Refer to Attachment “A” for a 
complete project timeline. 

V.  Assumptions and Agreements 

The SFNA must be prepared as outlined in current education code and state law.  The final report 
must be sufficiently supported by detailed information such that it is prepared to the satisfaction of 
the Board of Education, and the SFNA must receive board approval no later than June 23, 2010. 

Contact by conference calls, telephone calls, and emails shall be on an unlimited basis as needed. 
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The District shall provide relevant data as available, i.e. student data, for use in calculation of 
student generation factors. 

Those submitting proposals shall not contact Board members directly or indirectly or respond to any 
Board member inquiries except as part of public, Brown Act meetings.  Any individual or firm 
attempting to do so shall be barred from consideration for work under this proposal. 

VI.  Guidelines for Proposal Preparation 

Proposals must contain the following: 

SFNA Section –an itemized breakdown of tasks and costs associated with preparing the 
SFNA report.  This section must also include an explanation of the proposed report 
methodology (method for showing the calculation of the Level II developer fee). 

Proposals may contain the following: 

Options Section – The required section must only contain items that are both specific and 
essential to the preparation of the SFNA.  Any additional information the consultant wishes 
to include in or in addition to the report may be presented in the options section.  The 
options section should clearly identify the additional information to be provided and the 
cost associated with that information. 

Proposals must clearly identify all information required for the preparation of the SFNA that is to be 
provided by the District. 

If any of the services outlined in the proposal by the consultant requires the purchase of data or 
information from a third party at a cost, that information should be clearly identified and the cost of 
acquisition provided.  If there is any question whether or not a particular data service is acceptable, 
please contact the District prior to submitting a proposal.   

Proposals must include at least one example of a previous SFNA.  

Proposals should be accompanied by a current list of references for substantially similar work. 

The District also has an RFP out for the Developer Fee Justification and Impact Analysis.  Proposals 
should include information on any discounts offered should your firm be selected to prepare both 
the SFNA and the Developer Fee Justification and Impact Analysis report. 

VII. Evaluation Process 

Proposals will be reviewed, references checked, and a recommendation made by the Facilities 
Planning, Design, Construction office to the Deputy Superintendent of Business Services. 

Selection Criteria 

▪  Comprehensiveness of proposal and services proposed 
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▪  Qualifications and references 
▪  Cost effectiveness 
▪  Responsiveness of services proposed to District’s need 
 

VIII.  Process Schedule 

Proposals are due no later than February 10,2010. 
Contract approval anticipated by February 19, 2010. 
 

IX.  Submit Proposal no later than 4:30 p.m., February 10, 2010, to: 

Janie Burgo 
Director, Purchasing 
Fontana Unified School District 
9680 Citrus Avenue, Building #30 
Fontana, CA 92335 

 

X.  Questions 

Regarding specific District data available: 
David Kallemeyn 
Fac. Planning Technician 
(909) 357‐7522, x29451 
kalldm@fusd.net 

For all other questions: 
Melinda A. Pure 
Director, Fac. Planning, Design, Construction 
(909) 357‐7522, x29456 
purema@fusd.net 



 
 
 

ATTACHMENT “A” 

PROJECT TIMELINE 

 

District receives Draft SFNA  
No Later than  
April 23, 2010 

District Review of SFNA  April 26 – April 30, 2010 

Report Revisions  May 3 – May 13, 2010 

District receives FINAL report  May 14, 2010 

Copies of SFNA Mailed to Local Agencies & Requestors & 
Public Hearing Info 

May 18, 2010 

Board Meeting and Public Hearing for adoption of 
Alternative Fees & SFNA adoption 

June 23, 2010 

Alternative (Level II) Fee becomes effective  June 24, 2010 

 


